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ADDENDUM NO. 2 

 

 

22 MARCH 2019 

 

 

A. SCOPE.  This Addendum No. 2 consists of 2 pages (AD2-1 through AD2-2), plus the 

attached items listed below, and the following changes, revisions, or additions. 

B. ATTACHMENTS. 

• Exhibit A – Bid Form - Reissued 

 

C. SPECIFICATIONS. 

Not Applicable 

 

D. DRAWINGS.   

Not Applicable 

 

E. QUESTIONS AND ANSWERS.  The following questions have been received by the 

Engineer in writing and the answers are included as part of this addendum. 

1. Question: Please confirm if we should be expected and to what level will the 

tanks need to be cleaned for the owner/engineer to inspect what 

concrete needs to be repaired. 

 

  Answer: Minor amounts of sediment are expected. Washing down the 

basins prior to inspection may be required. 

 

2. Question: Please advise if there is a location for a power drop near the work 

area where the office trailer specified in Section 01 50 00 can be 

connected to. 

 

  Answer: Contractor will need to coordinate with WTP during construction. 
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3. Question: Please confirm that the existing tube settlers do not contain any 

contaminated materials and they should be able to be disposed of 

at any landfill. 

 

  Answer: Refer to paragraph 4.6 of the General Conditions. No hazardous 

contaminated materials are known to the Owner or Engineer at this 

time.  

 

  

F. ACKNOWLEDGEMENT BY BIDDER.  Bidder shall acknowledge this Addendum No. 1 in 

the space provided on the Bid Form. 
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EXHIBIT A – BID FORM (Reissued)  

 

Coddle Creek WTP Settling Basin Upgrades / Project No. 5811317 

 

Plate Settler Installation 

No. Item Description Units QTY. Unit Price ($) Item Total ($) 

1  
Mobilization LS 1   

2  Tube Settler Demolition EA 3   

3A  Concrete Crack Repair - Epoxy LF 75   

3A  Concrete Crack Repair – Foaming Resin LF 75   

4  
Plate Settlers 3 EA   

Guardrail Modifications 

6  
Guardrail Modifications LS 1     

 

 

ESTIMATED BASE COST      $ _____________________ 

 

 10% CONTINGENCY      $ _____________________ 

 

 TOTAL ESTIMATED COST     $ _____________________ 

 

 
 

 

  


